MIAMI-DADE

Memorandum

Date: July 5, 2011
To: Penelope Townsley, Director

Department of Small Business Development ’_1@
From: Vivian Forhat-Diaz, Park Construction Contract Specialist

Park and Recreation Department
Subject:  Country Club of Miami South Club Parking Lot Lighting Upgrade

We respectfully request that you review the attached recommendation to advertise
under MCC 7360 Federal Plan.

This project consists of a Permit and installation of five (5) new parking lot lights per
scope of work and the remove and replace with new, five (5) new parking lot lights
(total 10 new parking lot lights), and an Alternate Bid consisting of permit and
installation of additional two (2) new poles and fixtures

As per the Department of Housing and Community Development, projects funded
through the Community Development Block Grant (CDBG) are not subject to
CSBE/SBD goals.

Thank you in advance for your cooperation.

Attachments: Project Measure Analysis and Recommendations
Exhibit “A” Construction Breakdown
Exhibit “B” General Conditions / Site Work Breakdown




DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [ ] 90-143 Responsible Wage and Benefits [1 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment [_]

Contract/Project/*Work Order No,: 85115
¥Reference corresponding project number when submitting a work order

Contract/Project Title: Country Club of Miami South Club Parking Lot Lighting Upgrade
Deseription/Scope of Work: Furnish all labor, equipment and materials required to: Permit and install fi lve (5) new parking lot
1 5 rking lot lights (total 10 'king 1 h.Wk rther

lights per scope of work. Remove and replace with ne

Upgrade, Alternate Bid: Base Bid Scope of Work and per mlt and install two N Ies and fixtures (poles P-11 and P—-12 as per
attached lighting layout plan.

Estimated Cost: 135000 Funding Source: Federal funds

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St.

Country Club of Miami South Club 6881 NW 179 St, Miami
PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [}

Engineer/Department or Agency’s estimated required workforce for Project [ ] Work Order I:I

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job
Electrical 120
Comments:

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment [ |

Sub-Trade Bst. Cost % of Item to Base Bid Availability
No Goal $ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [_] Level 2 [[] Level3 [] Trade Set-Aside [ ] Sub-Contractor Goal [] Workforce Goal[ ] No Measure[X]

Basis for Recommendation:CDBG projects are not subject to CSBE/SBD goals

Date submitted to DBD:07/05/2011
Contact Person:Vivian Forhat-Diaz
Telephone No.:305-755-5465

C\Documents and Settings\forhat\My Documents\CICC7040\SBD-GSA Bond\CCOM South Club Project analysis form. docHarris/project analysis form
Revised 1/15/03




PARK AND RECREATION DEPARTMENT
DESIGN, SURVEY AND INSPECTION DIVISION
DBD BREAKDOWN- CONSTRUCTION

[Parkname: | Country Club of Miami South Parking Lot Lighting Upgrade 07/05/11
Profectmame: | Country Club of Miami South RPQ No.: 85115
Exhibit "A" WKO No.: 85115

ITEM# TASK DESCRIPTION TOTALS %
4 GENERAL REQUIREMENTS $10,398.16 8.5%
2 $8,081.74 7.3%
3 $27,167.76 22.1%
4 $0.00 0.0%
5 $0.00 0.0%
6 WOOD AND PLASTIC $0.00 0.0%
7 THERMAL AND MOISTURE PROTECTION $0.00 0.0%
8 DOORS AND WINDOWS $0.00 0.0%
9 $0.00 0.0%
10 $0.00 0.0%
11 $0.00 0.0%
12 $0.00 0.0%
13 {SPECIAL CONSTRUCTION $0.00 0.0%
14 ICONVEYING SYSTEMS (NOT USED) §0.00 0.0%
15 {PLUMBING, HEATING, AG $0.00 0.0%
16 $76,179.76 62.1%
DIVISION SUBTOTAL]  $122,727.40 100%
OVERHEAD AND PROFIT (10%) §12,272.74
BASE ESTIMATE (B.E);  $135,000.14
(10% JCONTINGENCY ALLOWANGCE (.10* B.E.) $13,500.01
PERMIT ALLOWANCE $1,012.50
ART IN PUBLIC PLAGES ALLOWANGE (.016'B.E.) $2,227.50
TOTAL DEDICATED ALLOWANCE (PERMIT + AIPP ) $3,240.00
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Upgrade

Sub-total

$27,100.00

Total + 1/4% IG

RPQ# 85115 DESIGN CAPITAL PROGRAM DIVISION
PRELIMINARY BREAKDOWN WKO BUDGET and PROJECT TIMETABLE
EXHIBIT vg” B
A. CCOM - GENERAL CONDITIONS (DIV1) G
1 |Surveying, Layout of Utllities $990.00{ 0.81%
2 |Permits $0.00| 0.00%
_ 3 |Temporary toilet . $8542| 0.07%
4 |Dumpsters (20 CY) $0.00 0.00%
5 |Project Foreman - $280.00] 0.23%
| 6 [Punch List Preparation & Completion $140.00f 0.11%
7 _|Shop Drawing & Submittal $300.00f 0.25%
_8 |Project As-built $6,000.00] 4.90%
8 |Interim & Final Cleanup $256.00] 0.21%
10 |Temporay chain Link Fence $2,320.80] 1.90%
— |Sub-total $10,372.22
Total + 1/4% EG L
B. |GG
1 |Remove exnstmg pole $1,978.90] 1.62%
2 |Saw cut asphalt $840.30] 0.69%
3 [Restoration parking lot $3,018.12] 2.47%
4 [Select fill spread with 200 HP dozer $1,075.28] 0.88%
5 |Compaction sub grade, structural, 5 tons, steel wheel tandem roller $1,383.201 1.13%
6 |Restoration sod $663.54] 0.54%
0.00%
Sub-total $8,059.34
Total + 1/4% 1G :
1 [Pre stressed concrete light pole $27,100.00} 22.14%

D
1 Excavatmg, trench or continuous footing, common earth, 1CY $999.00] 0.82%
_2 |Wire, copper, stranded, 600 volt, #8, type THWN $3,062.401 2.49%
3 |Wire, copper, stranded, 600 volt, # 10, type THWN $2,772.40] 2.26%
4 |Ground wire, copper wire, bare solid, #10 $2,772.40] 2.26%
5 1Ground wire, copper wire, bare solid, #8 $3,052.40] 2.49%
8 [PVC condult, schedule 40, 2" diameter, $5,866.70| 4.79%
7 |Grounding rod, copper clad, 10 long, 3/4" diameter $1,891.44] 1.55%
. 8 |Heavy duty polymer concrete $4,863.16] 3.98%
9 |Underground marking tape, 6" wide $1,716.40f 1.40%
10 {Rigid galvanized steel conduit, 1" diameter, $2,620.25] 2.14%
11 {Underground marking tape, 6" wide $024.70| 0.76%
12 linstall new panel $66.06] 0.05%
13 |Photocell control $2,344.48] 1.92%
14 |New Fixtures $43,058.00{ 35.17%
Sub-total $75,989.79
Total + 1/4% 1G
Sub-Total | $122,421.35

Total + 1/4% IG

Total including IG
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